
BLOCKTOBLOCK ESTIMATE
B2B-WEB-01

Prepared estimate Revision 01 - working estimate

PROJECT PREPARED FOR STATUS

Boundary Wall - East Plot Sample Client For review

Section Basis Amount

Materials Checked quantities and local prices NLe 2,280.00

Waste allowance 5.0% of materials NLe 114.00

Labour Working site allowance NLe 760.00

Delivery Working local transport allowance NLe 240.00

Markup 12.0% of subtotal NLe 407.28

ESTIMATED TOTAL NLe 3,801.28

Assumptions and exclusions

- Measurements, openings and quantities require site verification.

- Structural design, regulations and supplier availability remain outside this estimate.

- Prices should be reconfirmed before ordering or contracting work.

Prepared for review - not structural certification Valid for discussion for 14 days


